GROUND FLOOR PLAN
BLOCK "A"
SCALE 1/8"=1'-0"

ALL DIMENSIONS AND EXISTING CONDITIONS SHALL BE CHECKED AND VERIFIED BY THE CONTRACTOR AT THE SITE.

GROUND FLOOR - BLOCK A & B		SCHEDULE OF ROOM FINISHES																
				BASE		WAINSCOT		REMAINDER OF WALL		CEILING		BEAMS & GIRDERS	PAINTING TYPE OF FINISH			
SPACE NAME	SPACE NUMBER	FLOOR	BORDER	MAT'L	HT.	MAT'L	HT.	MAT'L	FINISH	HUNG	MAT'L		FLOOR	WALLS	CEILING	TRIM
TRUCK SPACE	001	MO. CON.	—	—	—	—	—	G.T.	—	Y	CEM. P.	—	H	—	PTD.	PTD
ELEC. SERVICE ROOM	002	DO	—	—	—	—	—	T.&CON.	—	—	CON.	EX.	H	—	—	DO
UNASSIGNED ROOMS	003	DO	—	—	—	—	—	G	—	—	—	DO	H	—	PTD	DO
BLANKET STORAGE	004	DO	—	—	—	—	—	DO	—	—	—	DO	H	—	DO	DO
FAN ROOMS	005, 045, 063, 065	DO	—	—	—	—	—	T.&CON.	—	—	—	DO	H	—	—	DO
SCREEN ROOMS	006, 008, 032, 058, 063	DO	—	—	—	—	—	T.&CON.	—	—	—	DO	H	—	—	DO
TRUCK WASH	007	Q.T.	—	Q.T.	6'	—	—	G.T.	—	Y	CEM. P.	—	—	—	PTD.	DO
DO	007 A	DO	—	DO	12'	—	—	DO	—	Y	CEM. P.	—	—	—	DO	DO
SEASONAL CLOTHING	008	MO. CON.	—	—	—	—	—	DO	—	—	—	EX.	H	—	—	DO
LAUNDRY SORTING	010	DO	—	—	—	—	—	DO	—	—	—	DO	H	—	DO	DO
OCCUPATIONAL THER.	011	P.T.	Y	SEE	NOTE	BELOW		DO	—	Y	AC. T.	—	W	—	—	DO
ATTENDANT	012, 050	DO	Y	—	—	—	—	DO	—	Y	DO	—	W	—	—	DO
DO TOILET	013, 049	DO	Y	—	—	—	—	DO	—	Y	GYP. P.	—	W	—	PTD.	DO
DO STORAGE	015, 048	DO	Y	—	—	—	—	DO	—	Y	DO	—	W	—	DO	DO
YARD TOILETS	017, 046	CER. T.	—	—	—	—	—	DO	—	Y	CEM. P.	—	—	—	DO	DO
TOILETS	018, 057	DO	—	C.G.T.	—	—	—	DO	—	Y	GYP. P.	—	—	—	DO	DO
WORK SHOP	019	P.T.	Y	SEE	NOTE	BELOW		DO	—	PARTIAL	DO. CON.	EX.	W	—	DO	DO
LOBBY	020	TER.	Y	C.G.T.	5'	—	—	DO	—	Y	AC. T.	—	W	—	—	DO
VESTIBULES	021, 043	DO	Y	DO	5'	—	—	DO	—	Y	GYP. P.	—	W	—	PTD	DO
DRESSING ROOMS	022, 027	P.T.	Y	C.G.T.	5'	COLOR G.T.	5'-0'	G.T.	—	Y	AC. T.	—	—	—	—	DO
LOCKER ROOMS	024, 025	CER. T.	—	DO	5'	MARBLE SHOWERS		DO	—	Y	GYP. P.	—	—	—	PTD.	DO
TOILETS & S.S.	023, 026, 028, 040, 042, 010, 054A	DO	—	DO	5'	—	—	DO	—	Y	DO	—	—	—	DO	DO
ENTRYS	022A, 027A	TER.	Y	DO	5'	—	—	DO	—	Y	AC. T.	—	W	—	—	DO
MOP ROOMS	030, 044, 047	CER. T.	—	DO	5'	—	—	DO	—	—	—	EX.	—	—	PTD	DO
CAFETERIA	031	TER.	Y	DO	5'	SEE NOTE BELOW		DO	—	Y	AC. T.	—	W.	—	—	DO
SERVICE AREA	031 A	Q.T.	—	Q.T.	5'	—	—	DO	—	Y	DO	—	—	—	—	DO
DISH WASHING	033	Q.T.	—	Q.T.	5'	—	—	DO	—	Y	GYP. P.	—	—	—	PTD	DO
PANTRY	034	DO	—	DO	5'	—	—	DO	—	Y	DO	—	—	—	DO	DO
REFRIGERATORS	035, 038	DO	—	DO	5'	—	—	SEE SPECS.		Y	CEM. P	—	—	—	—	—
COMP. ROOM	036	MO. CON.	—	—	—	—	—	G.T.	—	—	—	EX.	H	—	PTD	PTD
MOP ROOM	037	Q.T.	—	Q.T.	5'	—	—	DO	—	—	—	DO.	—	—	DO	DO
STORAGE ROOMS	039, 041, 064	MO. CON.	—	—	—	—	—	DO	—	—	—	DO	H	—	DO	DO
DIETITIAN'S OFFICE	041, 041 A	P.T.	Y	C.G.T.	5'	—	—	DO	—	Y	AC. T.	—	W	—	—	DO
BEAUTY SHOP	051, 052, 053	TER.	Y	DO	5'	—	—	DO	—	Y	GYP. P.	—	W	—	PTD	DO
LAUNDRY	054	MO. CON.	—	C.G.T.	5'	—	—	DO	—	PARTIAL	CON.	EX.	H	—	DO	DO
CLOTHING	055	CER. T.	—	DO	5'	COUNT	EXT.	DO	—	Y	GYP. P.	—	—	—	DO	DO
SHOWER ROOM	056	DO	—	DO	8'	—	—	DO	—	Y	CEM. P.	—	—	—	DO	DO
RECREATION ROOM	059	P.T.	Y	DO	5'	SEE NOTE BELOW		DO	—	Y	AC. T.	—	W	—	—	DO
STORAGE	060	MO. CON.	—	DO	5'	—	—	DO	—	—	—	EX.	H	—	PTD.	DO
TRAFFIC TUNNEL	061	DO	—	—	—	—	—	DO	—	—	—	DO	H	—	DO	DO
PIPE SPACE	062	DO	—	—	—	—	—	T.&CON.	—	—	—	DO	—	—	—	DO
LOCKER ROOM	067	DO	—	SEE DETAIL				G.T.	—	—	—	DO	H	—	PTD	DO
CORRIDOR	A, B	DO	—	C.G.T.	5'	—	—	DO	—	Y	CEM. P.	—	H	—	DO	DO
DO	D, F, G	TER.	Y	DO	5'	—	—	DO	—	Y	GYP. P.	—	—	—	DO	DO
DO	C	P.T.	Y	DO	5'	—	—	DO	—	Y	AC. T.	—	W	—	—	DO
STAIRS	A, C, D, E	TER.	(PAR. CAVE NON-SLIP, SEE SPECS)					DO	—	—	—	EX.	—	—	PTD.	DO

NOTES:

1. RECREATION ROOM 059 FREE STANDING COLUMNS AND NORTH WALL SHALL HAVE COLOR G.T. BASE AND WALLS.
2. CAFETERIA 031 EXTERIOR WALLS, FACE UNDER COUNTER AND BARRIER WALL TO HAVE COLOR G.T. BASE AND WALL.
3. OCCUPATIONAL THERAPY 011 WORK SHOP 019 FREE STANDING COLUMNS SHALL HAVE COLOR G.T. BASE AND WALLS.
4. WHEREVER A 6" WALL BUTTS INTO A 5" WINDOW MULLION OR COMBINED WINDOW MULLION AND DOOR FRAME, CUT THE 6" WALL DOWN TO A 5" WALL FOR A DISTANCE OF 12" BACK FROM THE INSIDE FACE OF THE EXTERIOR WALL.

INDICATIONS
ALL DRAWINGS

BRICK
CONCRETE
EARTH
FACING OR STRUCT. TILE 3/8 SCALE DWGS.
FACING TILE-DETAILS
FILL - CINDERS
FILL - CONCRETE
GLASS BLOCKS
GRANITE
HOLLOW STRUCT TILE 214 ROOM NUMBER
INSULATION
MARBLE
METAL
STONE
TERRAZZO
(A) COLUMN LINE
(2/3) DOOR TYPE / HARDWARE NUMBER
(6/2) WINDOW TYPE / SCREEN NUMBER
ALL WINDOWS BETWEEN ARROWS ARE SAME TYPE

ABBREVIATIONS
ALL DRAWINGS

A.C.T.	ACOUSTIC TREATMENT	MET.	METAL
A.D.	ACCESS DOOR	M.H.	MANHOLE
A.P.M.	ALUMINUM PICTURE MOLD	MONOL.	MONOLITHIC CONCRETE
A.W.R.	ALUMINUM WINDOW RAIL	M.S.	FLUSH MARBLE SADDLE
B.P.S.	BED PAN RACK	M.T.	METAL THRESHOLD
B.P.W.	BED PAN WASHER	N.	NO. (SCHEDULE)
BR.	BRICK	N.I.C.	NOT IN CONTRACT
CAB.	CABINET	P.	PLASTER
CEM.P.	CEMENT PLASTER	P.B.	PANEL BOARD
CER.T.	CERAMIC TILE	POL.	POLISHED
C.G.	COVED GLAZED ST. TILE (SCHEDULE)	P.P.	POLISHED PLATE
CEIL.	CEILING	P.S.	PIPE SPACE
CR.	CHROME	PT.	PLASTIC TILE
D.F.	DRINKING FOUNTAIN	PTD.	PAINTED (SCHEDULE)
D.O.	DITTO (SCHEDULE)	Q.T.	QUARRY TILE
EL.	ELEVATION	R.D.	ROOF DRAIN
E.P.	ELECTRIC PANEL	R.W.C.	RAIN WATER CONDUCTOR
EX.	EXPOSED (SCHEDULE)	S.	SINK
EXT.	EXISTING	S.&R.	GRAB & HANGER ROD
EXP. JT.	EXPANSION JOINT	S.M.	SHEET METAL
F.E.C.	FIRE EXTINGUISHER CABINET	S.S.	SERVICE SINK
F.C.R.	FIRE COUPLING RECESS	S/S	STAINLESS STEEL
F.D.	FLOOR DRAIN	S/S.B.	STAINLESS STEEL BENCH
G.L.	GLAZED	ST.	STAINED
G.T.	GLAZED ST. TILE (SCHEDULE)	ST.	STRUCTURAL
GYP.P.	GYPSUM PLASTER (SCHEDULE)	STER.	STERILIZER
G.S.	GRANITE SILL	T.	TILE STRUCTURAL (SCHEDULE)
H.	HARDWARE	T.	TOILET
H.P.	HINGED PANEL	TER.	TERRAZZO
H.T.	HOLLOW ST. TILE	V.C.	VALVE CONTROL
INV.	INVERT BOTTOM	W.	WAX
JAN. CL.	JANITORS CLOSET	WAL.	WALNUT
L.S.	LIMESTONE	Y	YES (SCHEDULE)
MAR.	MARBLE		
M.C.	MEDICINE CABINET		

KEY PLAN
BLOCK "A"

#5960
STATE ART COMMISSION
APR 10 1950
RECEIVED

STATE ART COMMISSION
APPROVED
FINAL
4-10-50
COMMISSION

STATE ART COMMISSION
APPROVED
4-10-50
PENNSYLVANIA

APPROVED
Commonwealth of Pennsylvania
DEPARTMENT OF WELFARE
By Date 4-10-50
Secretary _____ Date _____

REVISED	THE GENERAL STATE AUTHORITY	
0 AS BUILT 1/19/55	APPROVED	Oscar N. Lindelof
	APPROVED	
	APPROVED	
	APPROVED	
	APPROVED	4/10/50
	APPROVED	DEPT. OF PROPERTY & SUPPLIES
	ACCEPTED	DEPT. OF HEALTH
	ACCEPTED	CONTRACTOR BY
	ACCEPTED	CONTRACTOR BY
		CONTRACTOR BY

REGISTERED ARCHITECT PENNSYLVANIA

Bernard Stopper

PROJECT No. - G.S.A. - 510-2			
THE PHILADELPHIA STATE HOSPITAL PHILADELPHIA 16, PENNSYLVANIA			
BUILDING N-8			
GROUND FLOOR PLAN BLOCK "A"			
STOPPER & LICHTY - REGISTERED ARCHITECTS 2112 SPRUCE ST. PHILADELPHIA 3, PENNA.		COMM. NO. 1131	
1949 PROGRAM	THE GENERAL STATE AUTHORITY JAMES H. DUFF PRESIDENT OSCAR N. LINDELOF EXEC. DIRECTOR HARRISBURG, PENNSYLVANIA	SHEET NO. A2	
DATE 4-10-50 SCALE 1/8"=1'-0"			
CHECKED FOR G.S.A.			
SUPV. ARCH. 4/10/50	ARCH. G.S.A.	STRUCT.	MECH. ELECT.